Bl D OPENI NG DATE

CONTRACT
LOCATI ON

STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT
10/ 28/ 04 I N ORANGE COUNTY | N FULLERTON FROM
NUMBER 12- 04204 0.3 KM SOQUTH OF NUTWOOD AVENUE
12- ORA-57-17.4/17.8 UNDERCRGCSSI NG TO 0. 3 KM NORTH OF

DB GOALS:

NUTWOOD AVENUE UNDERCRGOSSI NG

MODI FY RAMP METER SI GNAL

DI SADVANTAGED BUSI NESS ENTERPRI SE -

15. 0%

OF TRANSPORTATI ON Bl D245
PACE 1
11/ 01/ 04
CONTRACT CODE 'D '
59 CONTRACT | TEMS

FEDERAL AlD ACST- PO57- (050) E
PHG- PO57- (050) E



12- 04204
12-ORA-57-1
10/ 28/ 04

559, 233. 00

6

HI GHLAND CONSTRUCTI ON | NC

133 N PI XLEY ST
ORANGE CA 92868

Bl D245
PAGE 2
11/ 01/ 04

714 538-5156
00743775
FAX 714 538-5157



12- 04204
12-ORA-57-1
10/ 28/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

Bl D245
PAGE 3
11/ 01/ 04

01 ALCORN FENCE
ORANGE CA

DI VERSI FI ED LANDSCAPE MGMT
M SSION VI EJO CA

VETAL BEAM GUARD RAI LI NG

| RRI GATI ON AND ROCK BLANKET



12- 04204 Bl D245
12-ORA-57-1 PAGE 4
10/ 28/ 04 11/ 01/ 04

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ALCORN FENCE
1212 W STRUCK AVENUE
CRANGE CA 92867

H GH LI GHT ELECTRIC | NC
10989 KAY JAY STREET
RI VERSI DE CA 92504

RECYO SM TH AND REYNCLDS
206 N SM TH STREET
CORONA CA 92800

SI ERRA NEVADA STEEL CORPORATI ON
SAN FERNANDO CA 91341-0951

STERNDAHL ENTERPRI SES
11681 BRANFORD STREET
SUN VALLEY CA 91532

Bl DDER | D NAME AND ADDRESS

I NSTALL SI GNS ( PORTI ON)

ELECTRI CAL ( PORTI ON)

PLANTI NG AND | RRI GATI ON

I TEMS 35, 36, 41 AND 42 (PORTION)

STRI PI NG ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALCORN FENCE
CRANGE CA

ECO LOG C I NC
TEMECULA CA

PACI FI C ELECTRI C
BELL GARDENS CA

PACI FI C ELECTRI C
BELL GARDENS CA

CONTI NUED ON NEXT PAGE

VETAL BEAM GUARD RAI L

PLANTI NG AND | RRI GATI ON

COMMUNI CATI ON SYSTEM AND RAMP METERI NG

SI GNALS AND LI GHTI NG



12- 04204 Bl D245
12-ORA-57-1 PAGE 5
10/ 28/ 04 11/ 01/ 04

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

STERNDAHL ENTERPRI SES
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ALCORN FENCE
CRANGE CA

J F L ELECTRIC
LOS ANGELES CA

REYCO SM TH AND REYNCLDS
CORONA CA

SI ERRA NEVADA STEEL
SAN FERNANDO CA

STERNDAHL ENTERPRI SES
SAN FERNANDO CA

Bl DDER | D NAME AND ADDRESS

METAL BEAM GUARD RAI LI NG

ELECTRI CAL

PLANTI NG AND | RRI GATI ON

SI GN STRUCTURE

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALCORN FENCE
ORANGE CA

ECO LOG C I NC
TEMECULA CA

J F L ELECTRIC
LOS ANGELES CA

CONTI NUED ON NEXT PAGE

METAL BEAM GUARD RAI LI NG AND TERM NAL SYSTEM

H GHVWAY PLANTI NG ROCK BLANKET AND | RRI GATI ON

COVMUNI CATI ON SYSTEM AND RAMP METERI NG



12- 04204
12-ORA-57-1
10/ 28/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

11/ 01/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 J F L ELECTRIC MODI FY SI GNAL AND LI GHTI NG
LOS ANGELES CA
STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 ACE FENCE | TEMS 47 THRU 49 (PARTI AL)
I NDUSTRY CA
CALI FORNI A TRAFFI C | TEMS 10 THRU 13, 23 AND 50 THRU 55 ( PARTI AL)
BURBANK CA
ECO LOG C | TEMS 24 THRU 28 (PARTI AL)
TEMECULA CA

J F L ELECTRIC
LOS ANGELES CA

| TEMS 56 THRU 59 ( PARTI AL)



12- 04204 Bl D245

12-ORA-57-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
10/ 28/ 04 11/ 01/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00~ 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 1, 000. 00~ 1, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 1, 000. 00* 1, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 63, 100. 00* 63, 100. 00
5 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 180 25. 00 4, 500. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 1, 000. 00 2, 000. 00
7 129000 TEMPORARY RAI LI NG ( TYPE K) M 160 50. 00 8, 000. 00
8 129100 TEMPORARY CRASH CUSHI ON MODULE EA 22 100. 00 2,200. 00
9 129150 TEMPORARY TRAFFI C SCREEN M 160 20. 00 3, 200. 00
10 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 460 8. 00 3, 680. 00
STRI PE
11 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1,010 2.00 2,020. 00
12 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 110 19. 00 2,090. 00
13 150722 REMOVE PAVEMENT MARKER EA 150 2.00 300. 00
14 150742 REMOVE ROADSI DE SI GN EA 17 100. 00 1, 700. 00
15 150747 REMOVE ROADSI DE SI GN EA 1 100. 00 100. 00
( STRAP AND SADDLE BRACKET METHOD)
16 150806 REMOVE Pl PE M 17 150. 00 2,550. 00
17 150820 REMOVE | NLET EA 2 650. 00 1, 300. 00
18 033651 SALVAGE ROCK BLANKET %24 110 50. 00 5, 500. 00
19 152386 RELOCATE ROADSI DE SI G\N- ONE POST EA 1 400. 00 400. 00
20 153210 REMOVE CONCRETE VB 6 420. 00 2,520. 00
21 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 5, 000. 00* 5, 000. 00
22 190101 ROADWAY EXCAVATI ON VB 140 70. 00 9, 800. 00
23 190110 LEAD COVPLI ANCE PLAN LS LUWP SUM 3, 000. 00* 3, 000. 00
24 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 6, 889. 00* 6, 889. 00
25 200114 ROCK BLANKET M 120 78. 00 9, 360. 00
26 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 2, 500. 00* 2,500. 00
27 (S) 208000 | RRI GATI ON SYSTEM LS LUWVP SUM 6, 534. 00* 6, 534. 00
28 208908 EXTEND 150 MM CONDUI T M 2 250. 00 500. 00
29 250201 CLASS 2 AGCREGATE SUBBASE VB 71 55. 00 3, 905. 00
30 390102 ASPHALT CONCRETE (TYPE A) TONN 120 70. 00 8, 400. 00
31 390171 ASPHALT CONCRETE BASE ( TYPE A) TONN 80 60. 00 4, 800. 00
32 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 25 36. 00 900. 00
33 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 130 36. 00 4, 680. 00
34 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1.7 600. 00 1, 020. 00
35 (F) 560213 FURNI SH SI GN STRUCTURE ( LI GHTWEI GHT) KG 4,289 9. 00 38, 601. 00



12- 04204 Bl D245

12- ORA-57-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
10/ 28/ 04 11/ 01/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

36 (SF)560214 I NSTALL SI GN STRUCTURE (LI GHTVEI GHT) KG 4,289 2.00 8, 578. 00

37 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 8 900. 00 7, 200. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

38 566011 ROADSI DE SI GN - ONE POST EA 15 200. 00 3, 000. 00

39 566012 ROADSI DE SI GN - TWO POST EA 2 400. 00 800. 00

40 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 3 100. 00 300. 00
METHOD)

41 568007 I NSTALL SI GN OVERLAY M2 7 200. 00 1, 400. 00

42 568016 I NSTALL SI GN PANEL ON EXI STI NG FRAVE MR 1.4 200. 00 280. 00

43 568017 | NSTALL ROADSI DE SI GN PANEL ON EA 1 150. 00 150. 00
EXI STI NG POST

44 650069 450 MM REI NFORCED CONCRETE Pl PE M 15 140. 00 2, 100. 00

45 731502 M NOR CONCRETE (M SCELLANEOUS VB 9 220. 00 1, 980. 00
CONSTRUCTI ON)

46 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 296 5. 00 1, 480. 00

47 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 33 88. 00 2, 904. 00

48 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 3, 200. 00 9, 600. 00

49 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 3 850. 00 2, 550. 00

50 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 170 40. 00 6, 800. 00

51 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1,270 1.15 1, 460. 50

52 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 430 3.00 1, 290. 00

53 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 120 .85 102. 00
(BROKEN 1.83 M- 0.30 M

54 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 610 .85 518. 50
(BROKEN 5.18 M- 2.14 M

55 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 150 5. 00 750. 00

56 (S) 033652 COVMUNI CATI ON SYSTEM LS LUMP SUM 7,500. 00* 7, 500. 00

57 (S) 861088 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 8, 500. 00* 8, 500. 00

58 (S) 861497 MODI FY S| GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 55, 914. 00* 55, 914. 00

59 (S) 861498 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 55, 914. 00* 55, 914. 00

TOTAL 395, 120. 00



| TEM
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12- 04204

12-ORA-57-1
10/ 28/ 04
SECOND

Bl D AMOUNT
1, 000. 00* 1000. 00
6, 950. 00* 6950. 00
10, 000. 00* 10000. 00
23, 000. 00* 23000. 00
15. 00 2700. 00
4,000. 00 8000. 00
13. 00 2080. 00
300. 00 6600. 00
10. 00 1600. 00
9.20 4232. 00
2.50 2525. 00
22.00 2420. 00
2.50 375. 00
200. 00 3400. 00
200. 00 200. 00
120. 00 2040. 00
600. 00 1200. 00
150. 00 16500. 00
350. 00 350. 00
150. 00 900. 00
5, 000. 00* 5000. 00
90. 00 12600. 00
3, 000. 00* 3000. 00
6, 000. 00* 6000. 00
65. 00 7800. 00
8, 000. 00~ 8000. 00
12, 000. 00* 12000. 00
300. 00 600. 00
70. 00 4970. 00
250. 00 30000. 00
170. 00 13600. 00
50. 00 1250. 00
55. 00 7150. 00
200. 00 340. 00
6. 25 26806. 25
.65 2787. 85
4, 000. 00 32000. 00
350. 00 5250. 00
600. 00 1200. 00

SUMMARY OF REMA/
THI RD

Bl D AMOUNT
1, 500. 00* 1500. 00
5, 000. 00~ 5000. 00
12, 000. 00* 12000. 00
50, 000. 00* 50000. 00
40. 00 7200. 00
3, 000. 00 6000. 00
60. 00 9600. 00
300. 00 6600. 00
8. 00 1280. 00
8. 80 4048. 00
2.20 2222.00
21.00 2310. 00
2.20 330. 00
200. 00 3400. 00
200. 00 200. 00
90. 00 1530. 00
600. 00 1200. 00
50. 00 5500. 00
400. 00 400. 00
875. 00 5250. 00
5, 000. 00* 5000. 00
75. 00 10500. 00
3, 000. 00* 3000. 00
10, 000. 00* 10000. 00
70. 00 8400. 00
6, 000. 00* 6000. 00
6, 500. 00* 6500. 00
550. 00 1100. 00
85. 00 6035. 00
90. 00 10800. 00
90. 00 7200. 00
30. 00 750. 00
30. 00 3900. 00
1, 800. 00 3060. 00
7.70 33025. 30
.85 3645. 65
1, 800. 00 14400. 00
400. 00 6000. 00
900. 00 1800. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

2,500. 00* 2500. 00
4,000. 00* 4000. 00
8, 000. 00* 8000. 00
47, 000. 00* 47000. 00
50. 00 9000. 00
1, 800. 00 3600. 00
84. 00 13440. 00
300. 00 6600. 00
10. 00 1600. 00
9. 00 4140. 00
2.20 2222.00
20. 00 2200. 00
2.20 330. 00
125. 00 2125. 00
125. 00 125. 00
70. 00 1190. 00
800. 00 1600. 00
70. 00 7700. 00
300. 00 300. 00
1, 200. 00 7200. 00
5, 000. 00* 5000. 00
100. 00 14000. 00
5, 500. 00* 5500. 00
9, 800. 00* 9800. 00
65. 00 7800. 00
6, 000. 00* 6000. 00
6, 500. 00* 6500. 00
550. 00 1100. 00
170. 00 12070. 00
150. 00 18000. 00
150. 00 12000. 00
23.00 575. 00
23.00 2990. 00
2, 000. 00 3400. 00
7.00 30023. 00
.70 3002. 30
1, 000. 00 8000. 00
350. 00 5250. 00
500. 00 1000. 00

Bl D245
PAGE 9
11/ 01/ 04
FI FTH
Bl D AMOUNT
2, 000. 00* 2000. 00
7, 500. 00* 7500. 00
9, 000. 00* 9000. 00
80, 743. 00* 80743. 00
25. 00 4500. 00
6, 500. 00 13000. 00
150. 00 24000. 00
200. 00 4400. 00
10. 00 1600. 00
10. 00 4600. 00
2.10 2121.00
20. 00 2200. 00
2.00 300. 00
140. 00 2380. 00
250. 00 250. 00
250. 00 4250. 00
550. 00 1100. 00
45. 00 4950. 00
350. 00 350. 00
700. 00 4200. 00
5, 000. 00* 5000. 00
80. 00 11200. 00
3, 000. 00* 3000. 00
10, 000. 00~ 10000. 00
65. 00 7800. 00
2, 500. 00* 2500. 00
6, 000. 00* 6000. 00
1, 000. 00 2000. 00
110. 00 7810. 00
100. 00 12000. 00
100. 00 8000. 00
35. 00 875. 00
35. 00 4550. 00
4,000. 00 6800. 00
8. 00 34312. 00
1.00 4289. 00
1, 000. 00 8000. 00
450. 00 6750. 00
1, 000. 00 2000. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58

59
TOT

12- 04204

12-ORA-57-1

10/ 28/ 04

431, 415. 60

SUMMARY

OF

REMA

434, 860. 95

FOURTH

Bl D AMOUNT
300. 00 900
170. 00 1190
550. 00 770
125. 00 125
200. 00 3000
1, 200. 00 10800
2.00 592
95. 00 3135
3, 400. 00 10200
900. 00 2700
42.00 7140
1.20 1524
3. 20 1376
1.00 120
1.00 610
5.50 825
8, 000. 00* 8000
16, 000. 00* 16000
45, 000. 00* 45000
55, 000. 00* 55000
445, 889. 30

Bl D245
PAGE 10
11/ 01/ 04
FI FTH

Bl D AMOUNT
250. 00 750
600. 00 4200
700. 00 980
250. 00 250
600. 00 9000
750. 00 6750
6. 00 1776
100. 00 3300
3, 300. 00 9900
900. 00 2700
40. 00 6800
1.20 1524
3.00 1290
2.00 240
1.00 610.
6. 00 900.
8, 000. 00* 8000.
16, 000. 00* 16000.
41, 000. 00* 41000.
52, 000. 00* 52000.

484, 300. 00



12- 04204 Bl D245

12-ORA-57-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
10/ 28/ 04 11/ 01/ 04
| TEM SI XTH
Bl D AMOUNT

1 2, 000. 00* 2000. 00

2 3, 000. 00~ 3000. 00

3 10, 000. 00* 10000. 00

4 25, 000. 00* 25000. 00

5 50. 00 9000. 00

6 5, 000. 00 10000. 00

7 100. 00 16000. 00

8 500. 00 11000. 00

9 20. 00 3200. 00
10 16. 00 7360. 00
11 3.00 3030. 00
12 25.00 2750. 00
13 2.00 300. 00
14 200. 00 3400. 00
15 200. 00 200. 00
16 150. 00 2550. 00
17 600. 00 1200. 00
18 170. 00 18700. 00
19 300. 00 300. 00
20 300. 00 1800. 00
21 5, 000. 00* 5000. 00
22 200. 00 28000. 00
23 3, 000. 00* 3000. 00
24 12, 000. 00~ 12000. 00
25 80. 00 9600. 00
26 7, 000. 00* 7000. 00
27 7,500. 00* 7500. 00
28 700. 00 1400. 00
29 300. 00 21300. 00
30 410. 00 49200. 00
31 350. 00 28000. 00
32 25. 00 625. 00
33 25. 00 3250. 00
34 2,500. 00 4250. 00
35 7.50 32167. 50
36 1.50 6433. 50
37 2, 000. 00 16000. 00
38 550. 00 8250. 00
39 1, 000. 00 2000. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59

TOT

12- 04204
12-ORA-57-1
10/ 28/ 04

559, 233. 00

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 12
11/ 01/ 04



